

Engineer – James C. Hailey

Estimate - \$280,000.00

Available – January 14 , 2021

Each CONTRACTOR choosing to BID **MUST** obtain BID DOCUMENTS from the office of James C. Hailey & Company via a **NON-REFUNDABLE** payment of \$50.00. Payments must be received before BID DOCUMENTS are issued; BID DOCUMENTS are **NON-TRANSFERRABLE**. Any BID submitted on documents not properly obtained by a GENERAL CONTRACTOR and not on our bidders list shall not be accepted.

**For more information visit [www.jchengr.com](http://www.jchengr.com) or call 615-883-4933**

**Advertisement for Bids**

Consolidated Utility District

Owner

709 New Salem Road

Address

Murfreesboro, TN 37129

Separate sealed Bids for the construction of

**CONTRACT 420 – TRIPLE CROWN FARMS WATER SYSTEM IMPROVEMENTS** -- *consisting of replacing approximately 60 residential water service lines from water main to meter, adding check valves to 8 existing fire hydrants, and related appurtenances as per plans and specifications.*

will be received by

Consolidated Utility District

at the office of

the District

until **11:00 A.M.**, (Local Time) **February 11, 2021**, and then at said office publicly opened and read aloud.

**CONTRACT DOCUMENTS** may be examined electronically at [www.jchengr.com](http://www.jchengr.com) or at the following locations:

**JAMES C. HAILEY & COMPANY**  
Consulting Engineers  
1619 Galleria Boulevard  
Brentwood, TN 37027-2926

**CONSOLIDATED UTILITY DISTRICT**  
709 New Salem Hwy  
Murfreesboro, TN 37129-3358

If you choose to bid, **CONTRACT BID DOCUMENTS** may be obtained at the office of **JAMES C. HAILEY & COMPANY**, Consulting Engineers, 1619 Galleria Boulevard, Brentwood, TN 37027, upon a **NON-REFUNDABLE PAYMENT OF \$50.00**. BID DOCUMENTS are non-transferrable.

Paper copies of the **PLANS** and **SPECIFICATIONS** may be obtained from **JAMES C. HAILEY & COMPANY** UPON a **NON-REFUNDABLE PAYMENT OF \$400.00 PER EACH SET**.

No bidder may withdraw his bid within 60 days after the actual date of opening thereof.

John L. Batey, President

January 2021

Date