

Addendum No. 1
CONTRACT 118 – SIDEWALK CONNECTION (TDOT) SAFE ROUTES TO SCHOOLS
For The
CITY OF SPENCER
In
VAN BUREN COUNTY, TENNESSEE

Date: November 15, 2024

New Bid Date: November 21, 2024

Bid Time: 2:00 PM

Addendum No. 1:

Please note the following updates, corrections, and/or clarifications to questions raised regarding this project:

THIS ADDENDUM IS ISSUED TO CLARIFY QUESTIONS RAISED BY BIDDERS AND TO MAKE MODIFICATIONS TO THE SPECIFICATIONS, PLANS, AND BID DOCUMENTS FOR THIS PROJECT. THE FOLLOWING CHANGES WILL BECOME A PART OF THE CONTRACT DOCUMENTS FOR THIS PROJECT. ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE BID FORM.

Bid Date:

1. **BID DATE IS CHANGED TO NOVEMBER 21, 2024, AT 2:00 PM LOCAL TIME.**

Clarifications:

1. CONTRACTOR shall not replace existing signs. Please disregard note for “Proposed Beacon Overhead Warning Signs”. Necessary signage was previously installed.
2. Disregard reference to “TDOT SECTION 202” (Sheet 2 Existing Conditions/Demolition Note 2) with respect to demolition. There shall be no separate measurement and payment for demolition and removal of any item or facility incidental to construction.
3. Concrete for sidewalk and gutter shall be 4,000 psi.

Addendum #1 consists of one (1) page.

JAMES C. HAILEY & COMPANY
Consulting Engineers
360 Cool Springs Boulevard, Suite 100
Franklin, TN 37067-7216
(615) 883-4933